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The structure of the contract 
 

The contract consists of the following: 
 

I. Standard access contract  
II. Annex to the standard access contract  
III. Amendment to the standard access contract on specific conditions for the 

Railway Undertaking, if any 
IV. Annex to the amendment on specific conditions for the Railway Undertaking, if 

any. 

 

Definitions 
 

Optional path: a pre-planned path that can only be guaranteed for use by the Railway 
Undertaking once a final application has been submitted by the Railway Undertaking within 

a specified date. The optional path may become void if another application is submitted 
regarding the same path, which in terms of transport work exceeds the optional path. The 
Executive order on  allocation of railway infrastructure capacity (paths) etc., section 20 
contains a formular for calculation of transport works. 
When planning capacity restrictions, Banedanmark is not obliged to take into account 
optional paths, to the extent an already allocated capacity will be disadvantaged when 
planning work on the infrastructure. 

 
Infrastructure data: Data which are necessary in order for the Railway Undertaking to 
prepare a preferred access timetable to be applied by Banedanmark when performing 
capacity planning. 
 
Interval track possession: Temporary possession of tracks in the time between the passing 

of two trains. The track possession does not affect the validity of the timetable nor does it 

substantiate a correction of the timetable. The objective of the interval track possession is 
to ensure access to the track for a short period of time with minimal planning prior to the 
track possession.  
 
Train path: The infrastructure capacity of the railway network defined in time and 
geography by a sequence of arrival and departure times for the train between the 

departure station, the intermediate stations, and necessary for a train being able to run 
from one point to another for a given period. 
 
Capacity: Infrastructure such as paths, stations, service and preparation facilities, stabling 
tracks etc. 
 
Capacity restrictions: Condition of an around the infrastructure which can affect the traffic 

operations of the Railway Undertaking and/or can reduce the capacity available. 

 
Timetable: Composition of paths that Banedanmark produces for a given period.  
 
LA letter: An overview of all capacity restrictions with affect on the capacity in relation to 
the service timetable. 
 

Rolling stock data: Data necessary to bed included in Banedanmark’s timetable data base, 
with regard to i.a. calculation of running time. 
 
Production data: Data necessary in order to calculate work schedules for the stations. 
 
Regularity statement: Statement on train movements calculated using methods stated in 

the valid Executive order on infrastructure charges etc. for the rail network. 
 

Maintenance running: Running in tracks and point switches not used for transport during 
normal operations to ensure that the track circuits remain working and useable. 

https://www.retsinformation.dk/Forms/R0710.aspx?id=175108
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Traffic consequences: An overview of which trains to be operated in which paths, including 
exact times (minutes) for the paths 
 

1 Basis and purpose 
 

This contract is governed in accordance with the applicable Danish laws and EU law.  
 
This contract stipulates co-operation, mutual rights and obligations, conditions for the use 
of infrastructure and requirements for insurance under the applicable executive order on 
the allocation of railway infrastructure capacity (train paths) etc. 

2 Minimum access package 
 

Banedanmark provides a minimum access package to the Railway Undertaking as 
stipulated in EU and Council Directive 2012/34. 
 
Rights and duties associated with the minimum access package are stipulated in 2.1 – 2.8 

of the contract. 

2.1 Capacity allocation  
Capacity is allocated to the Railway Undertaking to carry out train operations. The 
allocation is granted annually on the basis of a specific application from the Railway 

Undertaking. Banedanmark provides a written confirmation on the awarded capacity 
allocation.  Additional capacity for occasional transport may also be allocated. The 
allocation principles are set forth in the applicable executive order on allocation of railway 
infrastructure capacity (paths) etc. Deadlines for application and allocation of capacity are 
provided on Banedanmark’s website. 
 
As part of the capacity allocation process the parties must exchange data. Banedanmark 

continually makes infrastructure data available for the Railway Undertaking. The Railway 
Undertaking submits rolling stock data and production data to Banedanmark. 
 
To preserve the right to allocated paths, the Railway Undertaking must utilize these. If the 
Railway Undertaking partly or totally ceases to utilize allocated paths, the Railway 
Undertaking is obliged to inform Banedanmark immediately and without any undue delay.  

 
If the Railway Undertaking does not wish to utilize the allocated path, the path must be 
cancelled. Such cancellation is subject to a charge. The determination of such charge is 
governed by the valid Executive order on infrastructure charges etc. for the State’s rail 
network.  
 
The first day of every month, Banedanmark quantifies the utilized capacity compared to 

the volume of allocated capacity. In order to ensure optimal utilization of the capacity, 
Banedanmark may revoke one or more paths, if less than 75 % is used within at least a 

month of the allocated capacity. 
 
Banedanmark’s right to revoke does not apply if the decreased utilization of the capacity is 
due to circumstances outside the influence of the Railway Undertaking. 
 

In case of congested infrastructure, the Danish Traffic, Building and Housing Agency will, 
according to the valid Executive order on allocation of railway infrastructure capacity 
(paths) etc., determine the threshold for when Banedanmark may revoke utilization of one 
or more paths. 
 

Passenger and freight traffic not carried out as a public service obligation is subject to valid 
Executive order on allocation of railway infrastructure capacity (paths) etc. stating that the 
Railway Undertaking reserves the right to 90 % of the paths from previous capacity 
allocated on all tracks from one allocation period to the next, if an application is submitted. 

Optional paths may be revoked by Banedanmark on prior agreement between the Railway 
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Undertaking and Banedanmark. Banedanmark reserves the right to revoke a given path 
without prior agreement with the Railway Undertaking, if an appropriate application is not 

submitted for the relevant path at least five days before the actual operation of the path.  
 

In connection with specific sales projects/research studies, an agreed timetable can be 

determined for up to thirty days.  

2.2 Timetable 
Banedanmark will provide a timetable that will consist partly of a service timetable and 
partly of on-going notifications. The service timetable is announced annually after the 

allocation period has expired and may be updated during the allocation period. 
 

The train numbers will appear from the final capacity allocation. The number series for 

occasional transfers can be obtained from Banedanmark. 
 

The service timetable(s) will be sent to the Railway Undertaking electronically. 

2.3 Traffic operations 
Traffic operations on the main line during irregularities with or without reduced capacity 
Banedanmark has the coordinating role and final decision-making power with regard to 
resolving traffic irregularities with or without decreased capacity. Traffic operations are 

established based on “Principles for operation” published annually by Banedanmark prior 
to the beginning of the timetable period.  
 
The drafting of the “Principles for operation” is carried out in close collaboration between 
Banedanmark and the Railway Undertakings and follow the procedure for capacity 
allocation according to applicable law on allocation of railway infrastructure capacity 
(paths) etc. The “Principles for operation” are subject to continuous revision during the 

timetable period and the Railway Undertaking is obliged to participate in its preparation 
and implementation.  

 

The “Principles for operation” do not overrule the obligations of Banedanmark to give 
notice on infrastructure work under section 7 of the contract. 
 

Banedanmark and the Railway Undertaking are bound by the “Principles for operation”.  
However, Banedanmark reserves the right to make other allocations where deemed 
necessary. The Railway Undertaking will ensure that staff and rolling stock plans support 
the general allocation plans. 
 

The use of the “Principles for operation” may be initiated by Banedanmark or by the 
Railway Undertaking for Railway Undertaking’s own trains. 
 

The “Principles for operation” include appendices with recommendations on maintenance 
running. Banedanmark ensures that all Railway Undertakings participate equally in the 

maintenance running. 
 

Traffic operations on the S-line during irregularities 
The parties are under obligation to participate in preparing and implementing the 
restoration agenda (which includes layout of allocation principles and allocation plans) and 

emergency timetables. The emergency timetables are registered in the applicable service 
timetable for S-trains. 
The parties are bound by the restoration agenda and/or emergency timetables if 
irregularities occur. However, Banedanmark reserves the right to carry out other 
allocations where deemed necessary.  
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Banedanmark’s allocation authorities 
According to the applicable executive order on allocation of railway infrastructure capacity 

(paths) etc., Banedanmark can, in connection with traffic disturbances, demand the 
Railway Undertaking to make drivers and rolling stock available for removal of equipment 
belonging to other parties or other forms of clearance. The Railway Undertaking will be 
remunerated by those who are responsible for the obstruction of the traffic. 
 

Emergency Services - Banedanmark 
Banedanmark may request tool car standby for clearing the infrastructure where Railway 
Undertaking’s rolling stock interferes with the traffic. 
 

The Railway Undertaking will pay such expenses according to section 9 of this contract. 
Procedure for acquiring the tool car as well as mutual rights and obligations can be found 
in appendix 6. 

 

2.4 Traffic information  
According to the valid Executive order on Banedanmark’s  tasks and authorities, 
Banedanmark supplies traffic information to passengers at stations of  long-distance lines 
and regional lines, where the Railway Undertaking has been allocated capacity, according 
to the executive order.  
 

The delivery of Banedanmark’s traffic information is subject to Banedanmark’s access to 
the necessary data on Railway Undertaking’s traffic operations. 
 

The traffic information is submitted on Banedanmark’s visual and auditory media at 
stations of  long-distance lines and regional lines as well as by Din Station (Your Station) on 
web and app.  
 

Banedanmark will update Rejseplanen (the journey planner) with information about the 

actual arrival and departure times of the trains, track usage, stopping patterns, 
cancellations, and special trains for the long-distance lines. 
 

Moreover, Banedanmark provides a nationwide telephone service to supply information 
about arrival and departure times where it is possible to read out departure and arrival 
information for the blind and visually impaired. 
 

The parties shall exchange data and information to follow up on the service provided and 
the perceived quality of traffic information. 
 

The scope of delivery and content, as well as responsibility sharing related to traffic 
information task, including mutual guidelines as well as rights and obligations agreed 
between the parties, are set out in Appendix 5 under the title “Traffic Information to 
Passengers”.  

 

This provision only applies where the Railway Undertaking performs passenger transport. 
 

2.5 Information on traffic flow – the regularity package 
Banedanmark provides a regularity package every fourth working day of the month. The 
statements are in compliance with definitions as stated in the valid Executive order on 
infrastructure charges etc. for rail network. The regularity package consists of: 
 

• Status of performance  

• Status on fines/bonuses (fines/bonuses are calculated according to the above-
mentioned Executive order). 
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The conditions for the provision of the regularity package are based on the compliance of 
the following process:  

 

Operational reports must be submitted as stipulated in the RDS guidelines and RDS 
instructions. Details regarding collaboration and deadlines for regularity follow-up are 

described in the RDS manual along with the list of causative codes.  
 

The Railway Undertaking may, through an independent entity, such as an engineering 
consultancy, which is appointed and approved by both parties, conduct an assessment 
(auditing) of the procedure employed by Banedanmark in calculating the regularity. This is 
to ensure that the regularity package is prepared correctly. The Railway Undertaking bears 
the cost of such assessment.  

2.6 Use of power supply equipment  

The Railway Undertaking ensures that the pantographs comply with applicable standards 

at all times in order for the interacting pantograph/traction lines to minimize abrasion and 
operational disruptions. 
 
Banedanmark ensures that the traction current system complies with the technical 
specifications for the system while ensuring the necessary maintenance of the system.  

 

A collaboration forum has been established regarding the interaction between pantograph 

and traction line. If using electrical rolling stock, the Railway Undertaking is obliged to 
attend the collaboration forum by participation of a qualified person. 

2.7 Technical and traffic rules and instructions 
Banedanmark’s rules and instructions are made available to the Railway Undertaking. The 
Railway Undertaking must supplement these with the Railway Undertakings own  rules and 

instructions, until the necessary conditions for the Railways operations are complied with. 
Banedanmark’s rules and instructions will be made available in electronic format on 

Banedanmark’s website. 
 

The parties are obliged to comply with these rules and instructions. 

2.8 Data exchange  
If the parties deem it necessary to enter into an agreement on data exchange, the mutual 

rights and obligations are determined in annex 3. 

3 Track access to service facilities and delivery of services 

3.1 Allocation 
Banedanmark allocates capacity to service facilities as defined in the European Parliament 

and Council Directive 2012/34/EU to the extent that these facilities are located on or 
adjacent to Banedanmark’s infrastructure. The allocation of the capacity follows the 

provisions of section 2, 2.1. 
 

All kinds of shunting on the infrastructure managed by Banedanmark must be agreed with 
Banedanmark. This does not apply to shunting activities on intermodal terminals managed 
by another operator. 

3.2 Maintenance, cleaning, and de-icing/snow removal on Banedanmark’s stations and 

areas 
Banedanmark has the superior responsibility for cleaning, maintenance, area care, and de-
icing/snow removal at Banedanmark’s stations and areas. Banedanmark can enter into 
agreements with third parties on performance of the tasks. Banedanmark has entered into 
an agreement with DSB who partly performs, partly puts out to tender and inspects the 
tasks concerned according to an agreement on a number of operational tasks at stations. 

De-icing and snow removal is carried out according to ‘winter measures’ issued by 
Banedanmark. All cleaning, land care and maintenance are carried out in compliance with 
the valid norms and agreements, including the Working Environment Act. 
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The Railway Undertaking agrees, to the extent possible, to help limit the amount of waste 
on platforms and other Banedanmark areas as well as in the track. 
 

The parties shall agree as necessary the form of co-operation on the above mentioned in 
accordance with Annex 4. 

4 Additional services 
 

At the request of the Railway Undertaking, Banedanmark supplies extra services for the 
Railway Undertaking as defined in European Parliament and Council Directive 2012/34/EU. 

4.1 Traction current 

At the request of the Railway Undertaking, Banedanmark supplies energy to operate the 

electric traction units according to the applicable executive order on Banedanmark's supply 
of traction current). The Railway Undertaking has the right to purchase power from 
another supplier through Banedanmark's distribution network, see section 3, 2.2 of the 
valid Executive order on Banedanmark's supply of traction current. 
 

The main line is equipped with 25 kV 50 Hz and the S-line is supplied with 1650 V DC. 
 
The Railway Undertaking must have an independent traction contract for the operation of 

electric traction devices. 
 

4.2 Preheating of train sets, trains and locomotives, as well other electricity via external 
power supply 

On agreement with the Railway Undertaking, Banedanmark provides electricity to trains 
via facilities owned by Banedanmark. 

 

Banedanmark operates with three system voltages for this purpose: 1,500 V and 1,000 V 
(both single-phase) and 400 V three-phase. 
 
Payment is made according to  section 9 of the contract.  
 
 
4.3 Water for preparation of trains 

On agreement, Banedanmark provides water for preparation of trains. 
 
Payment is made according to section 9 of the contract.  
 

4.4 Permit for exceptional transports 

If the Railway Undertaking wishes to carry out transport that does not meet the applicable 

standards, the Railway Undertaking must apply for a permit for exceptional transports. If 
the transport is feasible, Banedanmark issues a permit. Details relating to exceptional 
transports and issuing of permits are found in the UT instructions, published by 
Banedanmark and available on Banedanmark's website. 
 

Payment is made according to section 9 of the contract.  

5 Ancillary services 
 

Mutual rights and obligations related to ancillary services as defined by the European 
Parliament and Council Directive 2012/34/EU. 
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5.1 Provision of additional information including data, reports, and analyses 
Upon request, Banedanmark can provide data, reports, or evaluations on the Railway 

Undertaking’s traffic. 
 
Payment is made according to section 9 of the contract.  

6 Safety and permits  

6.1. Permit and safety certificate etc. 

It is the responsibility of the Railway Undertaking to possess a valid permit to perform 
train operations and a safety certificate issued by the Danish Civil Aviation and Railway 
Authority. 
 
Banedanmark warrants that it has the required permission and safety approval as 

Infrastructure Manager. 

6.2 Accidents and antecedents to accidents 
In case of accidents and antecedents to accidents as defined in the valid Execute  
order on reporting data for analyses in the railway sector concerning accidents and 

antecedents to accidents to the Danish Civil Aviation and Railway Authority, the 
stipulations in Banedanmark’s safety regulations shall apply. The Railway Undertaking and 
Banedanmark are obliged to co-operate and exchange data when examining accidents and 
antecedents to accidents. 

6.3 Disclosure of information on goods 

Prior to arrival from another infrastructure, dispatch or placing of goods on Banedanmark’s 
infrastructure and/or areas the Railway Undertaking must provide Banedanmark with all 
necessary information in a format approved by Banedanmark, thus complying with RID 
1.4.3.6 and the valid Executive order on risks, Safety Regulations (SR), Safety Instructions 
(SIN) as well as Operational Rules for S-trains (ORS) and Operational Rules for Long-
distance lines (ORF). 

 

The report must include all wagons with or without dangerous goods, including, when 
applicable, future planned parking of wagons. 

 

This duty of reporting toward Banedanmark does not apply, if the placing of the dangerous 
goods takes place on intermodal terminal areas administered by another terminal operator 

by agreement with Banedanmark.  

7 Capacity restrictions 
Banedanmark will in the coming years construct new infrastructure and necessary 
upgrades while simultaneously supporting the traffic operations on the existing 
infrastructure. 
 

It is in the joint interest of the railway sector that the planning of capacity restrictions is 
made as early as possible. As the national Infrastructure Manager, it is Banedanmark’s 
ambition to expedite all initiatives facilitating timely planning. Taking into account 
passengers and freight customers, the Railway Undertakings have a similar ambition. 
 
Overall, it is the joint responsibility of the railway sector which can only be complied with , 

if the planning of the necessary capacity restrictions in connection with infrastructure 
works are arranged in cooperation. This puts great demands on planning and mutual 
dialogue across the sector. 

7.1 Notification periods and procedures 
Banedanmark’s planning, coordination, and publication of capacity restrictions to be 

applied in connection with projects and other infrastructure works is performed in 
compliance with the provisions in the Commission Delegated Decision (EU) 2017/20175 of 
4 September 2017 replacing the Annex VII to Directive 2012/34/EU of the European 
Parliament and of the Council establishing a common European railway area . 
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Moreover, the work on capacity restrictions complies with the principles of a robust 
planning process and an attractive timetable, which takes into account the need for 

robustness and shortest possible travelling times.  
 
Banedanmark notifies capacity restrictions to the Railway Undertaking in the Network 
Statement and the LA letter. Current notifications appear from the LA letter issued on a 
weekly basis. An overview of the notification period appears from appendix 7. 
 

Furthermore, Banedanmark on an ongoing basis invites the Railway Undertaking to 
participate in project and capacity meetings with regard to a cooperation between the 
parties. The dates for the meetings are planned in accordance with the concrete periods of 

the individual projects and programmes. Railway Undertaking is currently informed og the 
meeting dates which are also published on Banedanmark’s website. 
 
Banedanmark settles the capacity based on the possible number of paths within the 

framework of a given capacity restriction. Thereupon, a timetable is agreed by the parties, 
taking into account the rules of priority and allocation. 
 

Banedanmark is not obliged to announce capacity restrictions to remedy defects. Defects 
in this context are defined as situations where incidents originated from technical 
breakdown, accidents, or vandalism as well as weather or natural conditions cause (or may 

cause) operational disruptions and/or accidents and antecedents to accidents. 
 
Any notifications or changes to submitted notifications, if any, issued after receipt of a LA 
letter and settlement of the traffic consequences, must be planned in dialogue between the 
parties. 
 

Banedanmark will either at directors’ board meetings with the Railway Undertaking, or 
otherwise, inform about the status of the portfolio of the capacity restrictions given notice 
of in the Network Statement. 

 

It is the responsibility of Banedanmark to give notice of capacity restrictions prompted by 
a third party (such as municipalities and the Road Directorate). 

 
When a track possession is announced to the Railway Undertaking,  the Railway 
Undertaking does not have access to the tracks included in the scheduled work for the 
duration of the work, even though the paths have been allocated to the Railway 
Undertaking in connection with the path allocation for the timetable period concerned. 
 

Banedanmark will generally be accommodating towards potential requests from the 
Railway Undertaking that leads to implementation of capacity restrictions within the 
current timetable. The planning will be made in close co-operation between the Railway 
Undertaking and Banedanmark, taking into account the impact on traffic operations.  

 
Banedanmark is obliged to notify such capacity restrictions requested by the Railway 

Undertaking to other Railway Undertakings affected by such capacity restrictions. The 
notification is made according to notification time agreed with these Railway Undertakings. 
A separate agreement is made for each individual infrastructure work.  
 

The parties can make a mutual agreement on a process for the current correction, which 
does not form part of the process, regulated in the Access Contract. 
 

8 Environment 

8.1. Environmental standards 
The parties guarantee that existing environmental legislation is respected, and each party 
is responsible for pollution or environmental damages that can be related to the 

undertaking involved.  
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8.2 Oil spillage 
In case of just emerged spillage of oil or other chemicals caused by the Railway 

Undertaking in areas of Banedanmark the Railway Undertaking must immediately inform 
the nearest control office. Thereupon the nearest control office informs Banedanmark’s 
environmental section from where contact will be directed to the environmental section of 
the local council concerned. 
 
The railway Undertaking must by a special form for handling spillage of oil and chemicals 

on Banedanmark’s website inform where the spillage took place and about the extent 
concerned. Upon detection of the spillage the Railway Undertaking must partly stop the 
spillage, partly initiate clean-up of the oil. It is agreed between the local council concerned, 
Banedanmark and the Railway Undertaking which investigations and remedial actions will 
be necessary and feasible. Such investigations and remedial actions must be paid by the 
Railway Undertaking. 
 

8.3 Noise 
The parties must attempt to minimize noise. Environmental legislation employs two 
different definitions of noise caused by railway operations; noise from passing trains (line 
noise) and noise from other activities (terminal noise). These definitions are defined in 

guideline no. 1/1997 “Noise and vibrations from railways” and supplement to guideline no. 
1/1997 “Noise and vibrations from railways”– Environmental Protection Agency - July 
2007.  
 
The environmental legislation does not contain limit values for line noise from existing 
railways. Running to and from stabling tracks (to and from operations) and reversing 
tracks is covered by the regulations for line noise.  

 
Noise caused by trains in stabling tracks, including idling trains, can be covered by the 
rules regarding noise from companies and can be regulated by the local councils. 
 
The parties are obliged to mutually involve each other in any contact with relevant 

authorities, if such contact may lead to any one of the parties or both parties being subject 

to an enforcement notice according to the Environmental Protection Act and this provision. 
 
The Railway Undertaking must, to the extent possible and reasonable, be prepared to 
contribute to Banedanmark being able to comply with the specific instructions issued by 
the relevant authorities concerning noise reduction related to terminal noise, to the extent 
the noise is caused by the Railway Undertaking. 
 

9 Charges 

9.1 Infrastructure charges  
In order for the Railway Undertaking to use the railway infrastructure, excluding the S-
train lines , the Railway Undertaking is obliged to pay infrastructure charges to 

Banedanmark, in accordance with the valid Executive order, regarding payment for use of 
the State railway and regarding environmental subsidies for freight transportation on the 
rail network, as well as the valid Executive order on infrastructure charges etc. for the rail 
network.  
 

Banedanmark sends an invoice for infrastructure charges before the 20th of each month.  
 
Prior to issuing the invoice for infrastructure charges, Banedanmark forwards 
documentation stating the infrastructure charges to be paid by the Railways Undertaking. 

The documentation is forwarded to the Railway Undertaking monthly and comprises a 
specification of the individual settlements. 
 
The purpose of forwarding the documentation stating the infrastructure charges to be paid 
is to make it possible for each Railway Undertaking to review the settlements before the 
invoice being issued. In case the Railway Undertaking has comments on the 
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documentation stating the infrastructure charges to be paid, the Railway Undertaking 
should inform Banedanmark of such comments within 2 days upon receipt of the 

documentation stating the infrastructure charges to be paid. This is a prerequisite to 
enable Banedanmark to take into account the comments forwarded by the Railway 
Undertaking and to enable Banedanmark to issue the invoice before the 20th of each 
month. 
 

9.2 Emergency services - Banedanmark 
Charges for emergency services appear from appendix 6. 
 

9.3 Additional services 

Traction current  
Electricity for traction current is supplied by Banedanmark according to a separate contract 
(traction current contract) between the Railway Undertaking and Banedanmark. Details 

regarding payment for traction current appear from the traction current contract.  

 
The above-mentioned services are carried out according to Executive order on 
Banedanmark’s supply of traction current.  
 
Pre-heating of trains, train sets and locomotives and other electricity via mains socket  
Charges are by agreement. 

 
Water for preparation of trains 
Charges are by agreement. 
 
Permission for exceptional transports 
The charge is DKK 2.500 per issued transport permit. 

Invoice will be sent monthly in arrears. Invoicing address must be stated in the 
application. 

9.4 Ancillary services  
Supply of additional information  

The price for data, reports and analyses on traffic operations are to be agreed between 
Banedanmark and the Railway Undertaking in each individual case. 

9.5 Banedanmark's terms of payment 
30 days net.  

9.6 The Railway Undertaking’s invoicing address 
  

[Railway Undertaking] 

[Address] 

[Postal code] 

[Country] 

10 Insurance  
 

The Railway Undertaking is required to have legally required liability insurance.  

 
Banedanmark is covered by the State self-insurance scheme. 
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11 Indemnity  

11.1 Liability 
A party is only liable to the other party to the extent that an injury is caused by negligence 
or wilful misconduct by the tortfeasor or in case of non-participation in the proper 
fulfilment of the contract. Moreover, Danish laws apply. 

11.2 Recourse 
If one party is liable for damages to third parties, the party has recourse against the other 
party to the extent that the party intentionally or by negligence has been liable or jointly 
liable for the damage. As regards the Railway Undertaking’s right of recourse, see section 
52 of the Railway Act. 

 
 

11.3 Statement of damages 

Danish law applies when calculating compensation for personal injury and property 

damage. Indirect loss, operating loss, including among others, but not exclusively, loss of 
use or profit is not recoverable. This also applies when Banedanmark, in accordance with 
the rules in force, closes parts of the infrastructure in order to maintain the required safety 
level. Cost of replacement transport is covered by the Railway Undertaking, regardless of 
the causative factor. 
 

• Loss of income claimable from the tortfeasor: 
- Compensation for personal injury or loss of a provider 
- Property damage, including repair costs, including repairs made by the 

injured, injurer’s own employees or third party’s workshop. In case of total 

loss the compensation is calculated according to the principle provided in 
section 52 of the Insurance Contract Act  

- Internal additional costs for i.e. overtime, extra staff, equipment etc. 
• Lost of income that cannot be recovered from the tortfeasor: 

- Indirect loss, including lost profits   
- Costs for replacement transport 

- Costs for assessment and establishment of the injury 
- Salvage expenses not covered by the State. 

12 Breach of contract 
 

The contract can be terminated in the event of a substantial breach. 
 

If a party wishes to invoke a breach, the aggrieved party must without undue delay inform 
the other party of the breach.  
 
If the party responsible for the breach does not remedy the situation within reasonable 
time, the aggrieved party may immediately terminate the contract. 
 

An agreed penalty does not preclude the parties to claim compensation for any further 
loss. This does not apply if the function of the penalty is to replace compensation.  
 
Moreover, Danish laws on remedies for breach of contract apply.  

13 Force majeure 
 

Neither Banedanmark nor the Railway Undertaking shall under this contract be deemed 
liable to the other party, to the extent that the liability is caused by circumstances beyond 
the party's control and which the party, when signing the contract, could not have taken 
into account, avoided, or overcome. 
 
The party seeking to invoke force majeure shall without undue delay notify the other party 

of the onset and termination of the event. 



Standard Track Access Contract between Banedanmark and XX applicable 
for the timetable period TT23 
Banedanmark case number 2022-XXX 

 

 

Page 15 of 17 
  

 

The parties shall seek to mitigate or prevent the event, damage or delay in accordance 
with Danish laws on the duty of mitigation. 

14 Performance scheme (fine/bonus) 
 

To the extent prescribed by the valid Executive Order on infrastructure charges, etc. for 
the rail network, the parties are subject to a mandatory performance scheme. The 
performance scheme is managed as described in the Executive order. 

15 Conditions for transfer 
 

The Railway Undertaking cannot without written consent by Banedanmark assign any 

rights and obligations under the contract to a third party. 
 

In cases where an agreement is made with other Railway Undertakings after the capacity 
allocation deadline has passed, the Railway Undertaking must prove that no trade or 
transfer of capacity has taken place, for example by providing a copy of an agreement. 
 

The Railway Undertaking is entitled to use subcontractors. A prerequisite is that 
subcontractors have or can obtain the necessary approvals. The Railway Undertaking is 
obliged to announce such arrangements to Banedanmark, to the extent possible before 
capacity allocation is made, and to inform to what extent other Railway Undertakings are 

used as subcontractors for the Railway Undertaking’s traffic operations. 
 

The parties are liable for the work and services carried out by their subcontractors in 

relation to any claims by the other party, under the same conditions as when undertaking 

the work themselves.  

16 Co-operation 
 

16.1 Co-operation and duty to disclose 

The parties agree, as appropriate, to attend meetings between the parties to ensure the 
necessary co-operation. 
 
To the extent that Banedanmark, for the sake of the overall co-ordination of the railway 
network, calls for meetings with the participation of several Railway Undertakings, the 
Railway Undertaking cannot insist on separate meetings with Banedanmark. 

 
The parties are obliged to notify each other without delay on matters of importance to the 
rights and obligations referred to in the contract. 

16.2 Confidentiality 
The parties and their employees are obliged to maintain the confidentiality of any 

knowledge and information which may come into their possession, regarding the other 
party’s commercial and technical relations and expertise, clients, collaboration partners, 
sub-contractors etc. 
 
This confidentiality between the parties continues after the termination of the contract, 
whatever the cause.  
 

 

Notwithstanding the above-mentioned, a party is entitled to disclose confidential 
information, if, and to the extent that: 
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• the information is required by legislation or a decision by a court or public 
authority, including the Ministry of Transport, the Danish Civil Aviation and 

Railway Authority, and the Danish competition authorities or EU authorities 
• the parties deem necessary and appropriate that the party passes the 

information to its advisers, provided that these advisers are or will be 
subject to a similar confidentiality obligation 

• the information is publicly available or rightfully received by third parties 
• the information is made anonymous and used for general sector statistics, 

annual reports or similar. 
 

Any disclosure of information in addition to those listed above requires prior written 

consent from the non-disclosing party. 

16.3 Access 
The parties shall encourage mutual access to equipment, facilities, etc. whenever required 
for the performance of the parties' activities. This access is subject to compliance with 

applicable regulations. 

17 Disputes 

17.1 Negotiation and mediation 
The contract is subject to Danish laws. If a dispute arises in connection with the contract, 

the parties must seek this solved through mediation. 
 

If the dispute is not solved through mediation the parties may jointly appoint an 

independent expert mediator to make non-binding proposals for a resolution of the 
dispute. 

17.2 Arbitration 
Any question of interpretation of or compliance with the contract, which cannot be 

arranged amicably between the parties in accordance with section 17.1 of the contract is 

referred to arbitration.  
 
The party seeking arbitration shall appoint an arbitrator and invite the other party within 
14 days to appoint its arbitrator; failing this, the arbitrator will be appointed by the 
President of the Danish Eastern High Court. 
 

The appointed arbitrators shall jointly appoint a chairman for the arbitration tribunal. If the 
arbitrators cannot agree on the choice of a chairman, the President of the Danish Eastern 
High Court will make the appointment. 
 
The arbitration tribunal shall adopt rules for the processing of the case in accordance with 
the customary procedural principles. 
 

The arbitration tribunal shall be located in Copenhagen.  

 
The arbitration tribunal shall decide on the basis of Danish laws. 
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18 Entry into force and termination 
 

The contract shall enter into force on 11th December 2022 and will expire without notice on 
9th December 2023. The contract is valid for the timetable period TT23. 
 
Two copies of the contract are signed by the parties, each having received a copy. 
 

Banedanmark:  The Railway Undertaking: 
Date  Date 
   

Name  Name 
Title  Title 

   


